



City of Alameda, California

March 8, 2018

TO: PROSPECTIVE BIDDERS

Krusi Park Renovations

AT CALHOUN & COURTS STREETS, ADJACENT TO OTIS ELEMENTARY SCHOOL

PROJECT NUMBER P.W. 05-16-10

ADDENDUM NO. 01

(Note: All Bidding documents reside on BPXpress’s (Richmond) website – including this Addendum No. 01. See BPXpress, Central Avenue, Richmond, CA website; Online Planroom, “Find Jobs to Bid”, City of Alameda; Krusi Park Renovations, “View project details”.)

Addendum No. 01 is hereby issued to extend the Bidding AND Contract time and is hereby incorporated into the Bidding Documents and Scope of Work.:

Bid due date WAS:

... the City of Alameda will receive sealed bids until 2:00 p.m. on Wednesday, March 14, 2018 ...

Bid due date NOW is:

... the City of Alameda will receive sealed bids until 2:00 p.m. on Tuesday, March 20, 2018 ...

Contract Time WAS:

... One Hundred Twenty-Seven (127) consecutive calendar days from the date the work is to commence pursuant to the Notice to Proceed (approximately 4 months).

Contract Time NOW is:

... One Hundred Eighty-Nine (189) consecutive calendar days from the date the work is to commence pursuant to the Notice to Proceed (approximately 6 months).

(Note: Submit all bid questions, by email, no later than 5:00 pm Monday, March 12th. Responses should be available no later than Wednesday, March 14th.)

APPROVED: Jack Dybas

Date: March 8, 2018

Jack Dybas, Project Manager II
City of Alameda / Public Works
950 West Mall Square / Alameda, CA 94501
(510) 747-7948 / jdybas@alamedaca.gov

Receipt is hereby acknowledged of Addendum No. 01, Krusi Park Renovations, No. P.W. 05-16-10

Company Name / Contractor Date:

By:

NOTE: THIS ADDENDUM (minus any attachments and/or exhibits), SIGNED AND DATED, MUST BE RETURNED WITH YOUR BID.