

RATE PROPSAL SHEET

SEWER MAINS VIDEO INSPECTION and CLEANING, PHASE 6

Project No. P.W. 01-13-01

CITY OF ALAMEDA

PUBLIC WORKS DEPARTMENT

Item No.	Item Description	Unit	Quantity	Unit Cost
1.	Manhole Inspections	EA	329	
2.	Sewer Cleaning and Video Inspection 4"	LF	924	
3.	Sewer Cleaning and Video Inspection 6"	LF	53748	
4.	Sewer Cleaning and Video Inspection 8"	LF	14738	
5.	Sewer Cleaning and Video Inspection 10"	LF	4617	
6.	Sewer Cleaning and Video Inspection 12"	LF	1864	
7.	Sewer Cleaning and Video Inspection 14"	LF	272	
8.	Sewer Cleaning and Video Inspection 15"	LF	1108	
9.	Sewer Cleaning and Video Inspection 18"	LF	1494	
10.	Sewer Cleaning and Video Inspection 21"	LF	1034	

10	Permit (Allowance)	EA	1	\$1,000.00
----	--------------------	----	---	------------

TOTAL: \$ _____

Addendum 1 – Sewer Cleaning and Inspection at Alameda Point:

Addendum 1 work will include cleaning and inspection of sanitary sewer lines on Alameda Point. This work is not represented on Exhibit D. A separate Exhibit showing add alternate lines to be cleaned and inspected will be prepared prior to authorization of the add alternate work.

1.	Manhole Inspections	EA	200	
2.	Sewer Cleaning and Video Inspection 4"-6"	LF	3,066	
3.	Sewer Cleaning and Video Inspection 8"-12"	LF	26,814	
4.	Sewer Cleaning and Video Inspection 15"-20"	LF	3,466	

Add Alternate Total: \$ _____

TOTAL (including Add Alternate): \$ _____

Amount of Time Required to Commence Work After Receipt of Work Order: 5 Days